

PROCUREMENT OF WORKS "RENOVATION OF OFFICE BUILDING, ELECTRIFICATION AND NETWORKING" (LOT#1) AND CONSOLIDATED BID EVALUATION REPORT
 PROCUREMENT OF GOODS "SUPPLY & INSTALLATION OF FURNITURE & FIXTURE" (LOT#2) UNDER PROGRAM IMPLEMENTATION UNIT, PLANNING & DEVELOPMENT BOARD (2019-2020)

Lot #	Description	Allocation of Funds	Date of Advertisement of Tender or letter inviting bids from prequalified bidder	No. of Tender Document Sold	No. of Document Submitted	Closing Date of Tender	Opening date of Tender	Detail/ No. of bidder participated in bidding	Name of qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
									Technically Qualified	Technically Disqualified			
1	Procurement of Works Renovation of Office Building, Electrification and Networking (Lot#1)	Rs. 1,520,000	26.02.2020	2	2	16.03.2020 (11:00 AM)	16.03.2020 (11:30 AM)	2	M/s. Alaq Enterprises Pvt Ltd.	M/s. Ijaz Contracting Works	i) Bid security not attached ii) Incomplete documents	16.03.2020 (11:30 AM)	M/s. Alaq Enterprises Pvt Ltd.
2	Procurement of Goods "Supply & Installation of Furniture & Fixture" (Lot#2)	Rs. 975,000	26.02.2020	1	1	16.03.2020 (11:00 AM)	16.03.2020 (11:30 AM)	1	M/s. Alaq Enterprises Pvt Ltd.	-	-	16.03.2020 (11:30 AM)	M/s. Alaq Enterprises Pvt Ltd.

Muhammad
 Program Officer

Shumaila
 16/3/2020
 Procurement Specialist

[Signature]
 Program Manager

[Signature]
 Program Director, PIU